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CORRIGENDUM No.1 

 
Contract title: Road rehabilitation for project “Development of a Road Border Crossing at 

Kübekháza (HU) - Rabe (SRB) area” 
 

Publication Ref: HUSRB/1601/21/0003/-B1-7.2.1 
 
Date: 14/05/2019 
 
The following alterations and/or corrections are made: 
 
(1) to the Bill of Quantities (4.3.2.1 - BILL OF QUANTITIES OF WORKS - CONSTRUCTION ROAD) 
 
The former text: 
 

 
 

 
    

Number 
/ Broj 

No./Br. 
pos./poz. Types of works/ Opis pozicije 

Units of 
measures/  
Jedinična 

mera 

Quantity/ 
 Količina 

UNIT 
PRICE/ 

Cena 

AMOUNT/ 
Ukupno 

( a ) ( a ) ( b ) ( c ) ( d ) ( e ) ( f = d * e ) 
              

    1. PREPARATORY WORKS/              
PRIPREMNI RADOVI         

1 1.01 Setting out and marking the alignment  
(Iskolčavanje i obeležavanje trase) km 1.37 

    

2 1.02 

Demolition of the existing pavement structure on 
the stretches marked for carriageway expansion.                                                  
(Rušenje postojeće kolovozne konstrukcije na 
naznačenim potezima proširenja kolovoza) 

m3 72.52 

    
              

  
  PRELIMINARY WORKS TOTAL:/       

PRIPREMNI RADOVI UKUPNO:   
      

              
    2. EARTHWORKS/                                                   

ZEMLJANI RADOVI         

3 2.01 Top soil excavation in a layer of 35 cm       
 (Iskop humusa u sloju od 35 cm)  m3 4,812.42 

    

4 2.02 
Excavation of the existing crushed stone and 
transport to landfill                                             
(Iskop postojećeg tucanika sa odvozom na deponiju) 

m3 1,196.50 
    

5 2.03 
Material excavation and transport to landfill up 
to 5km                                                              
(Iskop materijala sa odvozom na deponiju do 5 km) 

m3 3,459.56 
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6 2.04 Grading and rolling of subgrade              
(Planiranje I valjanje podtla) m2 14,458.85 

    

7 2.05 Making embankments out of sand               
(Izrada nasipa od peska) m3 4,453.89 

    

8 2.06 

Topsoiling and grading of graded and slanted 
surfaces in a layer d=20 cm thick, using the 
material from the excavations.                      
(Humiziranje I planiranje ravnih I kosih površina u 
sloju debljine d=20cm, materijalom iz iskopa) 

m3 1,168.93 

    
              

  
  EARTHWORKS TOTAL:/                         

ZEMLJANI RADOVI UKUPNO         
              

    3. PAVEMENT STRUCTURE 
CONSTRUCTION:/                                            
IZRADA KOLOVOZNE KONSTRUKCIJE         

9 3.01 

Construction of the upper bearing layer     BNS 
22 C d =8cm on tracking pads              
(Izrada izravnajućeg sloja BNS 22 C d=8cm na 
otresištima) 

m3 574.02 

    

10 3.02 
Construction of wearing course from asphalt 
concrete (WC)                                                      
(Izrada habajućeg sloja od asfalt betona (HS)) 

m3 328.01 

    

11 3.03 

Installation of reinforced thermostable net 
Tryaxial net reinforced along the diagonal, with 
the surface mass of min 310gr/m2 ±10%, tensile 
strength longitudinally MD 70KN/m ±10%, 
transversely CMD 70KN/m±10% elongation MD 
and CMD at maximal force must not be over 13% 
±10%, with the force I in MD and CMD direction 
from 14KN/maximum extension must not cross 
the value of 2% the net must be thermostable, 
made of polyester the mesh distance of the net is 
30x30 to 40x40mm                                                   
(Postavljanje armirajuće termostabilne 
mrežeTriaksijalna mreža ojačana po dijagonali, 
površinske mase min 310gr/m2 ±10%, zatezne 
čvrstoće uzdužno MD 70KN/m ±10%, poprečno 
CMD 70KN/m±10% izduženje MD I CMD pri 
maksimalnoj sili ne sme preći13% ±10%, pri sili I u 
MD I CMD pravcu od 14KN/mmaksimalna 
ekstenzija ne sme preći vrednost od 2% mreža mora 
biti termostabilna, izrađena od poliestera osovinski 
razmak vlakana mreže je 30x30 do 40x40mm)  

m2 8,200.25 

    
              

  

  
PAVEMENT STRUCTURE CONSTRUCTION-

TOTAL:/                                                              
 IZRADA KOLOVOZNE KONSTRUKCIJE- 

UKUPNO         
               

    4. DRAINAGE SYSTEM/ 
ODVODNJAVANJE         
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12 4.01 Excavation of ditches and transport to the landfill                                                                 
(Iskop jaraka sa odvozom na deponiju) 

m3 389.94 
    

              

  
  DRAINAGE SYSTEM- TOTAL:/        

ODVODNJAVANJE - UKUPNO:         
         

    RECAPITULATION         

  
1. 1. PREPARATORY WORKS/               

PRIPREMNI RADOVI         

  
2. 2. EARTHWORKS/                                                   

ZEMLJANI RADOVI         

  
3 3. PAVEMENT STRUCTURE CONSTRUCTION:/                                            

IZRADA KOLOVOZNE KONSTRUKCIJE         

  
4 4. DRAINAGE SYSTEM/ 

ODVODNJAVANJE         
    TOTAL         
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Shall read as new text: 
 

 
 

 
    

Number 
/ Broj 

No./Br. 
pos./poz. Types of works/ Opis pozicije 

Units of 
measures/  
Jedinična 

mera 

Quantity/ 
 Količina 

UNIT 
PRICE/ 

Cena 

AMOUNT/ 
Ukupno 

( a ) ( a ) ( b ) ( c ) ( d ) ( e ) ( f = d * e ) 
              

    1. PREPARATORY WORKS/              
PRIPREMNI RADOVI         

1 1.01 Setting out and marking the alignment  
(Iskolčavanje i obeležavanje trase) km 1.37 

    

2 1.02 Cutting trees Fi 20-50 cm                                     
(Sečenje drveća Fi 20-50 cm)                                           pcs 50.00 

    

3 1.03 Removing stumps and roots                           
(Uklanjanje panjeva i korenja) pcs 50.00 

    

4 1.04 

Demolition of the existing pavement structure on 
the stretches marked for carriageway expansion.                                                  
(Rušenje postojeće kolovozne konstrukcije na 
naznačenim potezima proširenja kolovoza) 

m3 72.52 

    
              

  
  PRELIMINARY WORKS TOTAL:/       

PRIPREMNI RADOVI UKUPNO:   
      

              
    2. EARTHWORKS/                                                   

ZEMLJANI RADOVI         

5 2.01 Top soil excavation in a layer of 35 cm       
 (Iskop humusa u sloju od 35 cm)  m3 4,812.42 

    

6 2.02 
Excavation of the existing crushed stone and 
transport to landfill                                             
(Iskop postojećeg tucanika sa odvozom na deponiju) 

m3 1,196.50 
    

7 2.03 
Material excavation and transport to landfill up 
to 5km                                                              
(Iskop materijala sa odvozom na deponiju do 5 km) 

m3 3,595.00 
    

8 2.04 Grading and rolling of subgrade              
(Planiranje I valjanje podtla) m2 14,458.85 

    

9 2.05 Making embankments out of sand               
(Izrada nasipa od peska) m3 5,325.03 

    

10 2.06 

Topsoiling and grading of graded and slanted 
surfaces in a layer d=20 cm thick, using the 
material from the excavations.                      
(Humiziranje I planiranje ravnih I kosih površina u 
sloju debljine d=20cm, materijalom iz iskopa) 

m3 1,168.93 

    
              

  
  EARTHWORKS TOTAL:/                         

ZEMLJANI RADOVI UKUPNO         
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    3. PAVEMENT STRUCTURE 

CONSTRUCTION:/                                            
IZRADA KOLOVOZNE KONSTRUKCIJE         

11 3.01 

Construction of a bearing layer from 
mechanically compacted graded stone material 
(0-63mm) on the stretches for carriageway 
expansion.                      
(Izrada donjeg nosećeg sloja od mehanički 
drobljenog kamenog materijala 0-63mm. Obračun se 
vrši po m3 ugrađenog sloja u zbijenom stanju, sa 
nabavkom i transportom materijala.)       

m3 2 483.94    

12 3.02 

Construction of a bearing layer from 
mechanically compacted graded stone material 
(0-31.5mm) on the stretches for carriageway 
expansion.                       
(Izrada donjeg nosećeg sloja od drobljenog kamenog 
materijala 0-31.5mm.Obračun se vrši po m3 
ugrađenog sloja u zbijenom stanju, sa nabavkom i 
transportom materijala.)                 

m3 1 301.02     

13 3.03 
Construction of the upper bearing layer     BNS 
22 B  d =8cm               
(Izrada izravnajućeg sloja BNS 22 B d=8cm) 

m3 656.00 

    

14 3.04 

Construction of wearing course from asphalt 
concrete (WC)  AB 11 d=4cm                                                    
(Izrada habajućeg sloja od asfalt betona (HS) AB 11 
d=4cm) 

m3 328.00 

    

15 3.05 

Determination of the "zero state of the 
pavement" of  completely constructed / 
rehabilitated pavement structure on the main 
route                           
(Утврђивање „нултог стања коловозне 
конструкције“ комплетно изграђене / 
рехабилитоване коловозне конструкције на 
главној траси пута)     

    

    

16   

а) Measurement of deflection with processing and 
interpretation of results                                               
(а) Мерење дефлексија са обрадом и тумачењем 
резултата) 

paus 1.00 

    

17   

b) Measurement of longitudinal roughness with 
processing and interpretation of results                       
(б) Мерење подужне неравности са обрадом и 
тумачењем резултата) 

paus 1.00 

    

18   

c) Measurement of macrotexture with processing 
and interpretation of results                                               
(ц) Мерење макротексуре са обрадом и 
тумачењем резултата) 

paus 1.00 

    

19   

d) SRT measurement of skip resistance of 
pavement surface with interpretation of results                             
(д) Мерење отпора клизању СРТ клатном са 
тумачењем резултата) 

paus 1.00 
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  PAVEMENT STRUCTURE CONSTRUCTION-
TOTAL:/                                                              

 IZRADA KOLOVOZNE KONSTRUKCIJE- 
UKUPNO         

              
    4. DRAINAGE SYSTEM/ 

ODVODNJAVANJE         

20 4.01 Excavation of ditches and transport to the landfill                                                                 
(Iskop jaraka sa odvozom na deponiju) 

m3 389.94 
    

              

  
  DRAINAGE SYSTEM- TOTAL:/        

ODVODNJAVANJE - UKUPNO:         
              

    5. DESIGN         

21 5.01 AS-BUILT design                                                    
(Projekat izvedenog stanja) paus 1.00 

    
              
         

    RECAPITULATION 
        

  
1. 1. PREPARATORY WORKS/               

PRIPREMNI RADOVI         

  
2. 2. EARTHWORKS/                                                   

ZEMLJANI RADOVI         

  
3 3. PAVEMENT STRUCTURE CONSTRUCTION:/                                            

IZRADA KOLOVOZNE KONSTRUKCIJE         

  
4 4. DRAINAGE SYSTEM/ 

ODVODNJAVANJE         

  
5 5. DESIGN/                                                                              

PROJEKAT IZVEDENOG STANJA         
              

  
  

TOTAL         
 
All other terms and conditions of the BILL OF QUANTITIES remain unchanged. 


